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Consulting Personnel Costs Form
Employee Name
Personnel Title
Hours
Rate* ($)
Total Cost
Remediation Category
Task
Total of Consulting Personnel Costs 
*Refer to the applicable Maximum Payment Amounts document.
Engineer I
Engineer II
Engineer III
Professional Engineer
Senior Prof. Engineer
Geologist I
Geologist II
Geologist III
Professional Geologist
Senior Prof. Geologist
Scientist I
Scientist II
Scientist III
Scientist IV
Senior Scientist
Project Manager
Senior Project Manager
Technician I
Technician II
Technician III
Technician IV
Senior Technician
Account Technician I
Account Technician II
Account Technician III
Account Technician IV
Senior Acct. Technician
Administrative Assistant I
Administrative Assistant II
Administrative Assistant III
Administrative Assistant IV
Senior Admin. Assistant
Draftperson/CAD I
Draftperson/CAD II
Draftperson/CAD III
Draftperson/CAD IV
Senior Draftperson/CAD
UST-OT
UST-OS
EA-BF-Field
Line Samp
EA-SB-Field
20-Day
45-Day
EA-Pay
EA-CACR
FP-Plan
FP-Budget
FP-Design
FP-Field
FP-Report
FP-Pay
Stage 1-Field
Stage 1-Pay
Stage 2-Plan
Stage 2-Budget
Stage 1-Results
Stage 2-Field
Stage 2-Pay
Stage 3-Plan
Stage 3-Budget
Stage 2-Results
Stage 3-Field
Stage 3-Pay
SICR
SCWP
SCWP-Budget
SCWP-Field
SCCR
SC-Pay
Extent-WP
Extent-Field
GW-Plan
GW-Budget
GW-Field
GW-Report
GW-CR
GW-Pay
HPExtent-Plan
HPExtent-Budget
HPExtent-Field
HPExtent-Pay
CCAP
CCAP-Budget
CCA-Field
ATCAP
ATCAP-Budget
AT-Field
TACO 2 or 3
ELUC
HAA
CACR
CA-Pay
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CCAP-Budget
CCA-Field
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ATCAP-Budget
AT-Field
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ELUC
HAA
CACR
CA-Pay
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